



WASHINGTON STATE UNIVERSITY

**Public Works Bid
For
Stadium Way Crosswalk Improvements
Pullman, WA**

Bid Tabulation

**April 3, 2024
Opened at 2:30 PM**

We would like to thank everyone who participated in this bid opportunity for their time, effort, and interest in working with WSU. We are taking the bids under advisement and will notify the low apparent bidder upon determination of award.

WSU Project Manager: Cyndi Arbour
WSU Construction Manager: Jason Harper
There have been 2 Addenda for this project

Bidder	Base Bid \$275,000 - \$325,000	Alternate No. 1	Alternate No. 2	Alternate No. 3	Alternate No. 4	Alternate No. 5	Addenda	Bid Bond
Quality Contractors, LLC. Deary, ID	522,000.00	58,000.00	117,000.00	53,776.00	169,000.00	254,800.00	Yes	Yes

Alternates:

Alternate 1: Replace existing crosswalk signage with new MUTCD standard signage, including solar-powered flashing beacons and stop bar as shown in C2.6.

Alternate 2: Install new traffic island curb, pavement and crosswalk striping as shown in C2.6 enlargement to facilitate pedestrian crossing.

Alternate 3: Replace existing crosswalk signage with new MUTCD standard signage, including solar-powered flashing beacons and stop bar as shown in C2.7.

Alternate 4: Install new ADA ramps in existing sidewalk at both sides of crosswalk as shown in C2.7.

Alternate 5 - Repair/replace utility tunnel lid near intersection of Stadium Way and Flag Lane. Remove road surface as necessary to access tunnel. Replace lid at crack as per drawings. After repair, install temporary road surface to maintain traffic flow.

Opened by: Jason Harper
Recorded by: Katie Finch