



WASHINGTON STATE UNIVERSITY

**Public Works Bid
For
Stadium Way Roadways: Repave Stadium Way, Wilson Road to Cougar Way**

**Pullman, WA
Bid Tabulation
April 18, 2024
Opened at 2:30 PM**

We would like to thank everyone who participated in this bid opportunity for their time, effort, and interest in working with WSU. We are taking the bids under advisement and will notify the low apparent bidder upon determination of award.

WSU Project Manager: Adam Ferry
WSU Construction Manager: N/A
There has been 2 Addendums for this project

Bidder	Base Bid \$150,000 - \$170,000	Alternate No. 1	Alternate No. 2	Alternate No. 3	Alternate No. 4	Alternate No. 5	Alternate No. 6	Addenda	Bid Bond
Motley - Motley, Inc, Pullman, WA	191,000.00	140,000.00	65,000.00	87,000.00	96,000.00	52,000.00	131,000.00	Yes	Yes
Poe Asphalt Paving, Inc, Lewiston ID	224,000.00	107,500.00	70,185.00	96,000.00	93,000.00	64,000.00	130,000.00	Yes	Yes

Alternates:

Alternate 1 - Grind/Pave North Fairway to Cougar Way

Alternate 2 - Grind/Pave Wilson Rd Intersection to North end of Vogel Building

Alternate 3 - Grind/Pave Nevada St Intersection

Alternate 4 - Replace existing concrete ADA ramps as indicated on the drawings and update crossing equipment at the Stadium Way and Ferdinand's Ln intersection and in front of the WSU Stadium Ticket Office.

Alternate 5 - Replace existing concrete ADA ramps as indicated on the drawings and update crossing equipment at Stadium Way and NE Fairway Rd.

Alternate 6 - Regrade and realign the Flag Lane and Stadium Way intersection, and the Flag Lane and Cougar Way intersection as per JUB drawings C3.00 and C3.01 and related specifications. Work includes modifications to adjacent concrete sidewalks, including ADA ramps, concrete curb, and stamped asphalt road pavement. Two traffic light fixtures will be relocated.

Opened by: Jason Harper

Recorded by: Katie Finch