# Stadium Way Roadways: Repave Stadium Way, Wilson Road to Cougar Way

## Planholders List

Project Manager: Adam Ferry
Construction Manager: N/A

*** To be added to this list, please email **contracts@wsu.edu** and provide the following information:

| Company | Phone # | E-Mail |
|---|---|---|
| Abadan Plan Center | 509-747-2964 | planroom@abadanplancenter.com |
| Spokane Regional Plan Center | 509-328-9600 | projectinfo@plancenter.net |
| Construct Connect | 513-458-5837 | Amanda.Beyer@constructconnect.com |
| Plan Center Northwest | 503-650-0148 | brie@plancenternw.com |
| Builders Exchange of Washington, Inc. | 425-258-1303 | tina@bxwa.com |
| Tri-Citiy Counstruction Council | 509-582-7424 | bidinfo@tcplancenter.com |
| Poe Asphalt Paving Inc- Scott Williams | 509-758-5561 | scott@poeasphalt.com |
| Motley Motley Inc - Kenny Ailor | 509-872-3511 | kenny@motleymotley.com |