



Addendum No. 2
7/2/2024

Re-Bid Stadium Way Crosswalk Improvements
Washington State University
Pullman, WA

Project No. 2001-2023
Washington State University
Facilities Services, Capital

Addendum No. 2
July 2, 2024

Re-Bid Stadium Way Crosswalk Improvements Washington State University
Pullman, WA

Bid Date: 7/16/2024

1. This Addendum forms a part of the Contract Documents and modifies the original Bidding Documents dated June 13, 2024, and any prior addenda, as noted below.
2. Please acknowledge receipt of this addendum on the Form of Proposal.

This Addendum consists of two total pages including the and no attachments.

Changes to prior Addenda:

Addendum 1: Pre-Bid Meeting Minutes.

- Item 1. The Scope of Work restated in Paragraph 2. Did not accurately reflect the contract documents. The Contract Time is 30 Calendar Days, not to be substantially complete by August 16, 2024. Therefore, Delete the Scope of Work from Paragraph 2 and replace with the following:

“Project Description:

*Scope of work: Install one new crosswalk and signage on Stadium Way near the intersection with College Avenue on the Pullman Campus of WSU. Work includes new ADA ramps with new pedestrian refuge island, new solar-powered flashing lights and MUTCD signs, and crosswalk striping. At existing crossing, signage and street markings will be removed, and two ADA ramps will be removed. **Substantial Completion shall be achieved in 30 days from Notice to Proceed. Proposals MUST be based on this contract time.**”*

Changes to Bidding Requirements, Specifications, Approved Substitution Requests, and Drawings:

N/A

END OF ADDENDUM No. 2