



**WASHINGTON STATE**  
UNIVERSITY

**Public Works Bid  
For  
Re-Bid Stadium Way Crosswalk Improvements  
Pullman, WA**

**Bid Tabulation**

**July 16, 2024  
Opened at 2:30 PM**

We would like to thank everyone who participated in this bid opportunity for their time, effort, and interest in working with WSU.

WSU Project Manager: Cyndi Arbour  
WSU Construction Manager: Adam Ferry  
There have been 2 Addenda for this project

Bidder	Base Bid	Alternate No. 1	Alternate No. 2	Alternate No. 3	<b>Base Bid + All Alternates</b>	Addenda	Bid Bond
	\$175,000 - \$225,000						
Gonzalez Underground LLC, Davenport, WA	\$226,000.00	\$48,500.00	\$42,000.00	\$26,000.00	\$342,000.00	Yes	Yes
Granite Construction, Co, Yakima, WA	\$235,000.00	\$51,000.00	\$49,000.00	\$31,000.00	\$366,000.00	Yes	Yes
Colvico, Inc, Spokane, Wa	\$222,700.00	\$69,400.00	\$59,700.00	\$33,000.00	\$384,800.00	Yes	Yes

**Alternates:**

Alternate 1: Install new solar-powered flashing beacons, MUTCD signs, and road striping as shown on drawing C2.2 located near the Gannon Bridge.

Alternate 2: Install new solar-powered flashing beacons, MUTCD signs, and road striping as shown on drawing C2.3 located near Kruegel Hall.

Alternate 3: Install new solar-powered flashing beacons, and MUTCD signs as shown on drawing C2.4 located near Spokane St.

Opened by: Jason Baerlocher  
Recorded by: Katie Finch